
BID CLARIFICATION #1 

July 28, 2015 
 

DUE DATE: August 6
th

 , 2015 

TIME: 2:00 p.m. 

PROJECT: Main Accumulation Areas for Regulated Wastes (MAA) 

PROJECT NO: 901807 
LOCATION:   University of Connecticut 

Capital Projects & Contract Administration 

3 North Hillside Road 

Storrs, CT 06269 

Attn: Amy Allen 

 

Please note the following information must be incorporated into your bid for the Main Accumulation Areas for 

Regulated Wastes (MAA) 
 

1) Attached is the Invitation to Bid for Main Accumulation Areas for Regulated Wastes rebid 

2) Enclosed is the RFI Log with responses from original bid 

 

 

The University of Connecticut Bid Submission Requirements: 

 

 All bidders must submit their Form of Proposal along with all required forms and any associated bid 

clarifications as your firm’s bid proposal. All required forms must be completed. 

 All bidders must initial the bottom of each page within their bid proposal and associated Bid 

Clarifications attesting to the fact that you have reviewed, read, understood, and accepted the 

information and terms and conditions within, without exception. 

 YOUR BID PROPOSAL MAY BE CONSIDERED NON-RESPONSIVE AND MAY NOT BE 

REVIEWED FOR FAILURE TO SUBMIT ALL OF THE ABOVE DOCUMENTATION (ALONG 

WITH ANY OTHER DOCUMENTATION DETAILED IN THE BID DOCUMENTS AND 

SPECIFICATIONS) 

 All bid awards must be approved by the University of Connecticut. After review of all factors, 

terms and conditions, including price, the University of Connecticut reserves the right to reject any 

and all proposal, or any part thereof, or waive defects in same, or accept any proposal deemed to be 

in the best interest of the University of Connecticut 

 
University of Connecticut 
Amy Allen, CPCA 
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INVITATION TO BID 
July 24, 2015 

 
DUE DATE: August 6, 2015 

TIME:  2:00 p.m. 

LOCATION: University of Connecticut   

  Capital Projects & Contract Administration 

3 North Hillside Road, Unit 6047 

Storrs, CT 

Attn: Amy Allen 

 

(Sealed Bids – Faxed Bids will not be accepted) 
 

 

The University of Connecticut is accepting sealed bids for: 

 

Main Accumulation Areas for Regulated Wastes (MAA) 

Project #901807 

UNIVERSITY OF CONNECTICUT 

Storrs, CT 
 

Bids must be submitted on the forms supplied and in the manner specified within the Bid Documents.  This bid is only 

open to general contractors previously pre-qualified for this project.  A list of pre-qualified contractors is included in the 

RFP. 

  

REQUEST FOR INFORMATION PROCEDURE 

 

All questions must be directed in writing to the Office of Capital Projects and Contract Administration, Attention, 

Amy Allen @ (860) 486-1953 (fax) or by email to: amy.allen@uconn.edu using the Bidders Questionnaire form 

included within the bid documents.  Questions received verbally will not be answered.  No questions will be 

accepted after 2:00 p.m. on Wednesday, July 29, 2015.   All answers will be published by written Bid 

Clarification.  Extensions of RFI deadlines may only be revised via written Bid Clarification.  It is the responsibility 

of all bidders to verify that they are current with all Bid Clarifications issued with the Office of Capital Projects and 

Contract Administration prior to bid submission. 

Bids will be accepted at the Office of Capital Project and Contract Administration, Storrs until 2:00 P.M. 

local time on Thursday August 6, 2015 at which time they will be publicly opened and read. All Bids must 

identify and list the pricing of sub-contractors (if applicable) in the space provided on Page 12 of the Form of Proposal.  

Again, there are limited short-term visitor parking spaces around the Purchasing Building. The North Parking 

Garage is recommended to all vendors as parking on campus is at your own risk. 

The Bid shall be accompanied by a Bid Bond in the amount of ten percent (10%) of the amount bid.  All bonds required 

for this Project shall be acceptable to the University and, as a minimum, issued through a bonding company licensed to 

transact such business in the State of Connecticut and named on the current list of "Surety Companies Acceptable on 

Federal Bonds" as published in the "Treasury Department Circular 570". 

mailto:amy.allen@uconn.edu
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The successful Contractor shall be required to provide a Labor and Material Payment Bond and a Performance Bond for 

one hundred percent (100%) of the Contract price. 

 

In the bidding of most deferred maintenance, major renovation, and new construction projects, general contractors are 

advised they must award twenty-five percent (25%) or more of the values of their awarded contracts to certified SBE’s; 

and, of that amount, twenty-five percent (i.e., 6.25%) or more must be awarded to SBE’s who are also MBE’s.  The 

general contractors are responsible for ensuring that they and the SBE’s they have selected are eligible contractors, and 

that they meet State requirements 

 

The University reserves the right to reject any or all Bids, in whole or in part, to award any item, group of items, or total 

Bid, and to waive any informality or technical defects, if it is deemed to be in the best interests of the University. 

 

No Bidder may withdraw its Bid within ninety (90) days of the date of the Bid opening.  Should there be reasons why 

the Contract cannot be awarded within the specified period, the time may be extended by mutual agreement between the 

University and the Bidder. 

 

___________________________________________ 

Amy Allen, Purchasing Agent II 

Capital Projects and Contract Administration 

 

 

 

 

 



RFI No. Company Name Date 

Submitted 

Question Response Req'd 

From 

Response 

1 Nosal Builders 6/30/2015 Refer to Drawing C-4 Drainage and Utility Plan, note there are 

numerous errors regarding linear footage of pipe runs, percent of 

grade for pipe and invert elevations notably the proposed drainage run 

along the easterly side of the proposed building is labeled 143 LF of 10 

in HDPE however the actual length between the SMH and the 

NYoplast 12 in Yard Drain is 90 LF. There are other errors that affect 

the slope of pipe and proposed invert elevations that need to be 

corrected.

LEA

The linear footage of the pipe run behind the proposed 

building has been corrected.  No other Errors were 

noted.  Refer to SK-C-4A.

2 Nosal Builders 6/30/2015 Refer to drawing C-4 Drainage & Utility Plan 90% of the proposed 

water line is shown on the plan that shows NO information such as 

existing contour lines or existing conditions such as sidewalks etc. 

Please clarify what the bidders responsibilities are in restoring features 

not shown on the plans. As there are tennis courts adjacent to the 

proposed water tie in, bituminous driveway and parking lot.

LEA

Note #7 has been added to SK-C-4A explaining that 

contractor shall return future conditions to match 

existing condition. 

3 Nosal Builders 6/30/2015 There several trench crossings on C Lot Drive and North Hillside Drive 

yet there is no detail available for trench repair requirements ie: 

bituminous pavement restoration requirements informing bidders as to 

base thickness, subbase thickness and bituminous concrete 

thicknesses. LEA

Details have been added to SK-8 to show trench repair 

requirements on C Lot Drive and North Hillside Drive.  

The contractors shall base their bid upon the revision 

provided. See also details on Drawing C-22 ACCESS 

ROADWAY TYPICAL SECTIONS, attached to this 

document.  This iformation has been provided by 

UCONN.  The as-built conditions will need to be field 

verified.

4 Nosal Builders 6/30/2015 Refer to drawing C-6 Site Details detail 20/C-6 Granite Curb and 

Asphalt Pavement Detail, this detail calls for 30 inches of subbase 

material under 6 inches of base material however the Geotechnical 

Report dated February 17, 2015 by GZA GeoEnvironmental, Inc. on 

Page 09 of the report shows a pavement design showing 8 inches of 

subbase for the Light Duty Pavement and 10 inches of subbase for the 

Heavy Duty Pavement. The Base for both the light duty and heavy 

duty pavement is shown to be 6 inches thick. Reducing the subbase 

from 30 inches thick will save a substantial amount of money as the 

reduction in thickness would reduce the total amount of earth 

excavation to be removed from the site and further reduce the amount 

of subbase to be purchased. Please clarify.

LEA

Detail 20/C-6 on drawing C-6 has been revised to match 

the recommendations of the Geotechnical Report. The 

detail reflects that beneath the 8-inch subbase there will 

be 18-inch of Structural Fill backfill as noted on page 10 

of the GZA report. Description of Structural Fill can be 

found in specs.  We anticipate that most Site 

Contractors would prefer to provide the full depth with 

subbase rather than transitioning from Structural Fill to 

subbase, which option LEA would approve.

RFI LOG -  Project 901807 Main Accumulation Area



5 Nosal Builders 6/30/2015 Refer to drawing S-101 Foundation Details detail 2 and 3 which shows 

the proposed building slab to be on compacted structural fill with no 

specified thickness however  the Geotechnical Report dated February 

17, 2015 by GZA GeoEnvironmental, Inc. on Page 8 shows a different 

requirement, which is the proposed slab on grade should bear on a 

base course consisting of 12 inches of Select Fill over one of the 

following: Naturally – Deposited, undisturbed sand and gravel  glacial 

till or At least 12 inches of compacted structural fill (placed over 

bedrock or large boulders. Please clarify.

LEA

The GZA Report shall govern.

6 Nosal Builders 6/30/2015 Electrical E102 or C-5  - please advise if there are any Type “g”, “I-6”, 

“J” or “L” fixtures. They do not appear on the drawings.
LEA

See FA101 for Types J and L. Provide 3- Type G 

fixtures in lieu of the noted Type C fixtures at the loading 

Dock.  Type I-6 fixture not used.

7 Nosal Builders 6/30/2015 Please confirm if the Tele/ Data equipment and wiring is by the 

Electrical Contractor
LEA

See Specification for Contractors' responsibilities.

8 O&G Industries 6/24/2015 Due to the complexity of this project, the LEED Silver rating 

requirements, CT High Performance Building requirements, minority 

requirements, and the holiday, we are requesting an extension of 2 

weeks minimum for this project.  We also request a corresponding 

extension for RFI submittals.

UCONN

See Clarification 2.

9 O&G Industries 6/24/2015 The refrigerator model number listed in the specs, i.e. GE 

GDE20GSHSS is a bottom freezer model.  The refrigeration shown on 

both the floor plan drawing and the elevation drawing in Room #101 is 

a side-by-side refrigerator/freezer.  Please clarify exactly what type of 

refrigerator/freezer is required, and if a side-by-side is required, please 

provide a model number.  Spec 11 45 10.

TSKP

Provide specified bottom freezer model.

10 O&G Industries 6/24/2015 The countertop microwave ovens listed in the specs are to be for 

Room #H102G and Room #H207.  These room numbers are not 

shown on the floor plan drawing or the elevation drawings.  Please 

clarify in what rooms these microwaves are to be placed.
TSKP

Provide one (1) countertop Microwave oven in OFFICE, 

ROOM 101.  Provide specified model.

11 O&G Industries 6/24/2015 Drawing S002: 1.  Please provide additional top of wall elevations for 

the handicap ramp.  Currently there is one top of wall dimension for the 

intermediate wall and it is 596.50 which is the same as the BFE.  2.  Is 

the foundation wall along Line 2 suppose to haunch down for the slab 

at the ramp down to the lower area? LEA

At the ramp location the top of wall is depressed to 

elevation 605.34 and the ramp slab is haunched across 

wall. #4 x 1'-0" reinforcing extends across the joint 

between the slab and ramp 



12 O&G Industries 6/24/2015 Drawing S003:  a Detail 2/S102 is shown.  However, this is a 

masonry/roof detail, not the detail for the Hi/Low slab/wall intersection.  

Please supply detail.
LEA

Detail 2/S102 should not be shown there.

13 O&G Industries 6/24/2015 Drawing A6.01, Detail #8 shows a handrail but it is not detailed on 

A6.02 or anywhere else that we can see.  Please clarify what railing 

type is required here and provide a detail if needed. TSKP

Provide detail #4 on A6.02.  The 5/8" diameter post infill 

is not required where the ramp surface is less than 30" 

above the adjacent ramp or walk.

14 O&G Industries 6/24/2015 S-002:  Regarding site retaining walls: Drawings S-002 Foundation 

Plan (southern corner) notes "see stepped retaining wall per civil 

dwgs," but there are no details or sections on the Civil Drawings as 

noted.  Please provide design details and relative elevations for 

footings and wall heights.

LEA

 See detail #7 on Drawing C-6.

15 O&G Industries 6/24/2015 Regarding Structural Fill:  Several structural drawings note structural fill 

below the building salb but no thickness is noted.  Please provide 

minimum in-place thickness. LEA

See GZA Report : Select fill is 12-inches.

16 Associated Construction 7/1/2015 Div 1 - As mentioned in the pre-bid meeting due to the Holiday 

weekend and vacations we request a minimum two week bid 

extension. UCONN

See Question 7.

17 Associated Construction 7/1/2015 Div 1 - As mentioned in the pre-bid meeting due to the Holiday 

weekend and vacations we request a revised date for RFI questions.
UCONN

See Question 7.

18 Associated Construction 7/1/2015 Div 1 - Besides the standard building permit fee and Education Fees 

(which have been waived) are there any other fees like a fire marshal 

fee, etc required for this project? UCONN

No permit feesare required for this project, since it 

is not a threshold building.  Parking permits will be 

required and can be obtained from University 

Parking Services.

19 Associated Construction 7/1/2015 Div 1 - Per mandatory invitation to bid pre-bid conference please 

confirm only the three attending general contractors will be able to bid 

this project.
UCONN

Yes

20 Associated Construction 7/1/2015 Div 1 - Please confirm the starting date for this project.
UCONN

Construction is expected to begin on or about 17 

August 2015.

21 Associated Construction 7/1/2015 Div 1 - What is the retainage % for this project?

UCONN

Retainage for this project is set at  7.5% with an 

additional 2% retainage held until an approved 

CHRO plan is in place.

22 Associated Construction 7/1/2015 Div 5 - Steel: Is the Fiberglass Grating to be part of the misc. metals 

package? TSKP
It is specified in section 067413 FIBERGLASS 

REINFORCED GRATING.

23 Associated Construction 7/1/2015 Div 5 - Steel: Is the Mesh Screen Fence at the screen wall to be part of 

the misc. metals package?
TSKP

The Mesh Screen Fence (Mechanical Equipment 

Screen) is specified in Section 108200 

EXTRUDED ALUMINUM SCREENS.



24 Associated Construction 7/1/2015 Div 5 - Steel: Is the screen wall framing to be galvanized?
TSKP

Yes.  Galvanized and painted.

25 Associated Construction 7/1/2015 Div 5 - Steel: Drawing S002 references detail 4/S101 - this detail does 

not exist please clarify what detail is required at this area. LEA

Detail is in upper left corner of drawing.

26 Associated Construction 7/1/2015 Div 5 - Steel: Detail 6/S102 - is shown at all 3 structural drawing levels - 

do we need to provide 2 levels of beams with plates or just 1?  Please 

clarify.
LEA

It applies to only one level.

27 Associated Construction 7/1/2015 Div 9 - Finishes: What is the finish in the showers?  Ceramic tile or 

prefab units? TSKP

The specified shower is a pre-fab unit.  See 

Section 224000 PLUMBING FIXTURES.

28 Associated Construction 7/1/2015 Div 9 - Finishes:  Are the rooftop screen galvanized steel posts and 

channels to be field-painted? TSKP

Yes.  Galvanized and painted.

29 Associated Construction 7/1/2015 Div 9 - Finishes: The paint spec section contains coating for epoxy at 

CMU walls, but no mention is made the Room Finish Schedule.  So, no 

epoxy at walls required?
TSKP

Provide EG-SHEL epoxy coating at all interior 

concrete and CMU walls.  See Addendum #2 for 

Specification changes.

30 Associated Construction 7/1/2015 Div 10 - Specialties: Fire extinguishers: Can Larsen's fire extinguishers 

be quoted as an equal to specified Badger Fire Protection?
TSKP

No.  Badger is the University Standard.

31 Associated Construction 7/1/2015 Div 10 - Specialties: Lockers: Can ASI lockers be quoted as an equal 

to specified products?
TSKP

Specification Section 105113 METAL LOCKERS 

does not limit the manufacturers to those listed. 

32 Associated Construction 7/1/2015 Div 10 - Specialties: Please confirm these are single tier lockers.
TSKP

Confirmed.

33 Associated Construction 7/1/2015 Div 10 - Specialties: Toilet accessoriers Section 102800 calls for utility 

shelf at mop and broom holder at custodial room which is not shown 

on floor plans.  Is this required, if so where is the room? TSKP

Provide in Room 102 CUST/RECYCLING.

34 Associated Construction 7/1/2015 Div 10 - Specialties: Toilet Room legend on drawing A7.01 calls for 

towel hook and vitreous china soap dish.  None shown on drawings.  If 

required, please provide specification number and locations. TSKP

Provide two robe hooks (1 at each shower), 

Bobrick B-671 or equal product by one of the 

listed manufacturers.  China soap dishes are not 

required.



35 Associated Construction 7/1/2015 Div 11 - Equip: RFI for Section 114510, Appliances & Equipment: 1.  

The refrigerator model number listed in the specs, i.e. GE 

GDE20GSHSS is a bottom freezer model.  The refrigeration shown on 

both the floor plan drawing and the elevation drawing in Room #101 is 

a side-by-side refrigerator/freezer.  Please clarify exactly what type of 

refrigerator/freezer is required, and if a side-by-side is required, please 

provide a model number.    2.  The countertop microwave ovens listed 

in the specs are to be for Room #H102G and Room #H207.  These 

room numbers are not shown on the floor plan drawing or the elevation 

drawings.  Please clarify in what rooms these microwaves are to be 

placed.

UCONN

1 & 2.  See Question 8

36 Associated Construction 7/1/2015 Div 11 - Equip: Is there a specification for the explosion proof 

refrigerator in detail 5/A802? TSKP

This item will be supplied by the Owner as FF&E.

37 Associated Construction 7/1/2015 Div 11 - Equip: Section 11400 calls for Walk-In Refrigeration 

equipment.  Which room is it in?  Also please provide exact 

construction drawings showing length, width and height. TSKP

The walk-in Refrigeration Unit is labeled 

BIOHAZARD WASTE STORAGE, ROOM 110.  

L=23'1", W=10'-1 3/4", H=8'-6".

38 Associated Construction 7/1/2015 Div 15 - Plumbing: Are the shower units prefabbed?  Does this include 

the shower seat and grab bars?
LEA

Yes, Yes - See spec section 224000 2.3 A.

39 Associated Construction 7/1/2015 Div 16 - Electrical: The Generator spec mentions spec section 263623 

(Automatic Transfer Switches) but was not included in specifications.  

Please issue a spec for the ATS. LEA

See Addendum #2.

40 Associated Construction 7/1/2015 Div 16 - Electrical: Is Lightning Protection required for this project?  If 

so, please provide a spec. LEA

None required,with 50" trees and high voltage 

powerline on adjacent property.

41 Associated Construction 7/1/2015 Div 16 - Electrical: What are the new prevailing rates for this projects?  

They were not included in docs. UCONN

Prevailing wages have been requested and will be 

forwarded as soon as they are received.

42 Associated Construction 7/1/2015 Div 16 - Electrical: Site Light Types I3, I4 & I6 are not shown on any 

drawing.  Please provide a site electrical plan detailing our scope.
LEA

See Drawing C-5 Photometric Plan.

43 Associated Construction 7/1/2015 Div 16 - Electrical: Light Type G was not shown on the plans.  Please 

advise where this might be located.
LEA

All light fixtures are shown and described in 

Luminaire Schedule on DWG SK E102,Light 

fixture "G" is 3 canopy lights for the loading dock 

room "109".  A typo shows as a "C".



44 Associated Construction 7/1/2015 Div 16 - Electrical: Emergency Relay detail is shown on the new SK-

E102 but are not shown on the floor plan.  Please provide a layout to 

determine how many relays are required for the project. LEA

One relay for each EM ckt from panel LSPL…ckt 

#s are shown on DWG SK E102 dated 4-6-15.  

location of relays can be adjacent to LSPL panel.

45 Associated Construction 7/1/2015 Div 16 - Electrical:  Please provide a feeder schedule for the riser 

diagram shown on SK-E001.
LEA

All branch ckts to panels, conduits and wire sizes 

are shown on DWG E101 dated 4-6-15 and not on 

riser on SK E001 dated 4-6-16.

46 HHS Mechanical 

Contraactors

07/02/15 SKH101 - Biohazard Waste Storage Rm 110 has an item tagged as 

AHU-1 and Data room 101B has an item tagged as AHU-2 - This 

equipment is not included on the mechanical equipment schedule.  It 

appears that AHU-2 is incorrectly tagged and should be tagged AC-1.  

Please advise

LEA

AC-1 notation in the schedule on dwg H101 should be 

chnaged to read AHU-2/ACC-2.   AHU-1/ACC-1 are 

being provided with the Biohazard Room specified in 

Division 114000.


